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CALL ORDER
LETTING DATE

SCHEDULE OF PAY

145

ITEMS

CONTRACT

ID

: R -26364-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07038
109-08440
109-08443
109-08444
110-01001
201-52370
202-52710
202-74045
202-93995
202-93999
203-02000
205-06937
207-08263
210-07767
210-07767
211-07454
301-07448
303-07449
304-07489
306-08043
401-07321
401-07390
401-07423
401-07429
402-07432
402-07435
406-05520
603-06065
604-07897
604-07900
604-07901
604-07902

BIKE AND PEDESTRIAN FACILITIES

CONSTRUCTION ENGINEERING

FIELD OFFICE, A

QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION

CLEARING RIGHT OF WAY

SIDEWALK, CONCRETE, REMOVE

SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE
SIGNAL POLE FOUNDATION, REMOVE

SIGNAL POLE, REMOVE

EXCAVATION, COMMON

TEMPORARY SILT FENCE

SUBGRADE TREATMENT, TYPE IA

LATERAL

LATERAL

STRUCTURE BACKFILL

COMPACTED AGGREGATE, NO. 53, BASE
COMPACTED AGGREGATE, NO. 73

HMA PATCHING, TYPE A

MILLING, TRANSITION

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm
QC/QA-HMA, 2, 64, BASE, 19.0 mm
QC/QA-HVA, 5, 76,
HMA SURFACE, TYPE A

HMA INTERMEDIATE, TYPE A
ASPHALT FOR TACK COAT
FENCE, CHAIN LINK, RESET
CURB RAMP, CONCRETE, C
CURB RAMP, CONCRETE, F
CURB RAMP, CONCRETE, G
CURB RAMP, CONCRETE, H

INTERMEDIATE, 0G19.0 mm

LUMP

PR o

LUMP
LUMP

8,353.
2,512.
14,300.
15.

25.
11,783.
1,629.

23.
104.
1,115.
1,860.
5,664.
2,690.
28.
47 .
13.
22.
23.
20.
289.
50.

.000
.000
.000
-000

-000
-000
-000
-000

000
000
000
000
000
000
000

.000

000
000
000
000
000
000
000
000
910
000
710
550
280
190



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

604-91531
605-06120
605-06140
610-07486
611-05330
611-06497
611-06498
615-06505
616-93019
621-01004
621-06560
621-06567
621-06575
715-02187
715-05024

SIDEWALK, CONCRETE, 100 mm

CURB, CONCRETE

CURB AND GUTTER, CONCRETE

HMA FOR APPROACHES, TYPE A

CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm
MAILBOX ASSEMBLY, SINGLE

MATLBOX ASSEMBLY, DOUBLE

MONUMENT, B

RIPRAP, GROUTED, 450 mm

MOBILIZATION AND DEMOBILIZATION FOR SEEDING
MULCHED SEEDING, U

WATER

SODDING, NURSERY

WATER VALVE BOX, ADJUST

PIPE, TYPE 2, CIRCULAR, 900 mm

4,750.
160.
1,720.
298.
1,625.
16.
.000
11.
-400
-000
2,675.
151.
8,394.
15.
-000

472

000
000
000
000
000
000

000

000
500
000
000

m2

Mg
m2
EACH
EACH
EACH
m2
EACH
m2
kL
m2
EACH



PAGE 2

CALL ORDER
LETTING DATE

145

SCHEDULE OF PAY

ITEMS

CONTRACT

ID

: R -26364-A

UNITS

SECTION NO. 0001

49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81

715-05048
715-05053
715-05149
715-05152
715-05154
715-05156
715-05161
715-05408
715-05411
715-26779
715-98265
718-52610
718-99153
720-01091
720-01092
720-03194
720-04596
720-44000
720-45045
720-45250
720-45410
720-93411
720-94612
720-95422
720-96999
720-97008
732-04837
732-96670
801-04308
801-06196
801-06640
801-06775
801-07119

BIKE AND PEDESTRIAN FACILITIES

PIPE, TYPE 4, CIRCULAR, 150 mm
PIPE, UNDERDRAIN OUTLET, 150 mm
PIPE, TYPE 2, CIRCULAR, 300 mm
PIPE, TYPE 2, CIRCULAR, 450 mm
PIPE, TYPE 2, CIRCULAR, 600 mm
PIPE, TYPE 2, CIRCULAR, 750 mm
PIPE, TYPE 2, CIRCULAR, 1200 mm
PIPE, SANITARY SEWER, 200 mm

PIPE, SANITARY SEWER, 300 mm

GRATED BOX END SECTION,

1, 2:1, 1200 mm

WATER MAIN, DUCTILE IRON, 100 mm

AGGREGATE FOR UNDERDRAINS
GEOTEXTILES FOR UNDERDRAIN
MANHOLE, C10, MODIFIED
MANHOLE, J15, MODIFIED

MANHOLE

MANHOLE, J-10 MODIFIED
CASTING, ADJUST TO GRADE

INLET, J10

CATCH BASIN, K10
MANHOLE, C4

INLET, C15, MODIFIED
MANHOLE, K4

MANHOLE, J4

FIRE HYDRANT ASSEMBLY

FIRE HYDRANT ASSEMBLY, RELOCATE

PLUG

WATER MAIN, DUCTILE
ROAD CLOSURE SIGN ASSEMBLY

IRON, 300 mm

DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES

CONSTRUCTION SIGN, A
MAINTAINING TRAFFIC

BARRICADE,

2,228.
139.
367.
105.
381.
428.

12.
140.
980.

25.
503.
8,184.

ONP~,OFLW

333.

17.

19.

17.
LUMP

94 .

500
000
000
000
000
000
000
000
000

-000

000
600
300

-000
-000
-000
-000
-000
-000
-000
-000
-000
-000
-000
-000
-000
-000

000
000
000
000

000

3;333333333
(@]
T

3 3
N W

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH
EACH
EACH
LUMP



82
83
84
85
86
87
88
89
90
91
92
93
94
95
96

801-94295
802-03896
802-05701
802-76025
802-76035
805-01815
805-01842
805-02032
805-02437
805-06592
805-78415
805-78420
805-78467
805-78480
805-78485

SIGNAL HEAD, RELOCATE

BOLLARD

SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE

SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m

HANDHOLE, SIGNAL

PEDESTRIAN SIGNAL HEAD, 305 mm, RELOCATE
CONTROLLER, RELOCATE AND REWIRE

CONDUIT, STEEL, GALVANIZED, 50mm

SPAN, CATENARY, AND TETHER

DISCONNECT HANGER

SIGNAL CABLE, 3C 8GA.

SIGNAL CABLE, 3C 14GA.

SIGNAL CABLE, 5C 14GA.

WWORrUIFLNDN

-000
.000
143.

21.
.910
-000
.000
-000
-000
-000
-000
.000
.000
410.
628.

800
200

000
000

EACH
EACH

m2
m2
EACH
EACH
EACH
EACH

EACH
EACH



PAGE 3

CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

145 CONTRACT 1D

: R -26364-A

UNITS

SECTION NO. 0001

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125

805-78510
805-78520
805-78746
805-78785
805-78925
805-81060
805-86930
805-96188
805-98335
807-02191
807-02193
807-83648
807-86620
807-86805
807-86910
807-86915
807-86920
807-87556
808-01153
808-01154
808-03179
808-03439
808-06703
808-06712
808-06714
808-75035
808-75245
808-75297
808-75320

BIKE AND PEDESTRIAN FACILITIES

SIGNAL CABLE, 2C 16GA., SHIELDED

MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS

PREFORMED LOOP DETECTORS

SIGNAL DETECTOR HOUSING

CONTROLLER CABINET FOUNDATION, P1

SIGNAL STRAIN POLE, STEEL, 11.0 m

INSULATING LINK, NOT WATERPROOFED

WIRE, AWG, NO. 10 COPPER STRANDED IN DUCT, 2 1/C

WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C
HANDHOLE, LIGHTING

LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm

LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE
LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT
SERVICE POINT, 1

CONNECTOR KIT, UNFUSED

CONNECTOR KIT, FUSED

MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED

WIRE, THW OR TW, NO. 10 COPPER STRANDED

TEMPORARY PAVEMENT MARKING, PAINT, SOLID, WHITE, 100 mm
TEMPORARY PAVEMENT MARKING, PAINT, SOLID, YELLOW, 100 mm
PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)
TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 600 mm
LINE, THERMOPLASTIC, SOLID, WHITE, 100mm

LINE, PAINT, BROKEN, YELLOW, 100 mm

LINE, PAINT, SOLID, YELLOW, 100 mm

LINE, PAINT, SOLID, WHITE, 600 mm

LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm

TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION

140.

i
OWNNEFENNNE

1,400.
1,400.

372.
70.
1,622.
382.

2,163.
52.

.000

.000
.000
-000
-000
-000
.000

000

-000
-000
.000
-000
.000
-000
-000
-000
.000

000
000

.000

000
000
000
000

-000

000
000

-000

LUMP

EACH
EACH
EACH
EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

3

ms 33333

ACH



PAGE 4

CALL ORDER
LETTING DATE

SCHEDULE OF PAY

158

ITEMS

CONTRACT

ID

: R -27982-C

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07039
105-08520
105-08521
105-08524
109-08440
109-08443
109-08444
110-01001
201-52370
203-02000
205-06930
205-06931
205-06936
205-06937
205-06938
207-08263
211-07454
301-07448
303-01180
303-08210
304-07494
401-07335
401-07404
401-07409
401-07429
401-93793
402-07435
406-05520
601-01700
601-94689
601-99105
607-06370

INTERSECTION IMPROVEMENT

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

CELLULAR TELEPHONE/RADIO

CELLULAR TELEPHONE/RADIO SERVICE
CELLULAR TELEPHONE/RADIO, ADDITIONAL
QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
CLEARING RIGHT OF WAY

EXCAVATION, COMMON

SPLASHPAD, RIPRAP

TEMPORARY CHECK DAM, REVETMENT RIPRAP
TEMPORARY SEDIMENT TRAP

TEMPORARY SILT FENCE

TEMPORARY SLOPE DRAIN

SUBGRADE TREATMENT, TYPE IA

STRUCTURE BACKFILL

COMPACTED AGGREGATE, NO. 53, BASE
COMPACTED AGGREGATE, NO. 53

COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS

WIDENING WITH HMA, TYPE C
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm
QC/QA-HMA, 4, 76,
QC/QA-HMA, 4, 64, BASE, 25.0 mm
QC/QA-HMA, 5, 76,
WEDGE AND LEVELING
HMA INTERMEDIATE, TYPE A
ASPHALT FOR TACK COAT

INTERMEDIATE, 19.0 MM

INTERMEDIATE, 0G19.0 mm

GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1

GUARDRAIL END TREATMENT, OS
GUARDRAIL, W BEAM, 1.905 m SPACING
PAVED SIDE DITCH, H

LUMP
LUMP
31,524.

756.
453.
1,401.
194.
19,186.
9,268.
1,581.
4,584.
500.
552.
1,524.
2,093.
5,717.
2,497.
868.
400.
18.

11

914.
218.

.000
.000
.000
-000
-000
-000
.000

000

-800

000
000
000
000
000
800
000
000
000
000
000
000
000
000
000
000
000

-000
-000

400
500



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

610-07486
610-08446
611-06497
615-06490
615-06505
615-06535
616-02305
616-02320
616-05689
616-06405
621-01004
621-02770
621-06545
621-06553
621-06565

HMA FOR APPROACHES, TYPE A
PCCP FOR APPROACHES, 150 mm
MAITLBOX ASSEMBLY, SINGLE
RIGHT OF WAY MARKER
MONUMENT, B

BENCH MARK POST, RESET
GABIONS

GEOTEXTILES

RIPRAP, CLASS 2

RIPRAP, REVETMENT
MOBILIZATION AND DEMOBILIZATION FOR SEEDING
EROSION CONTROL BLANKET
FERTILIZER

SEED MIXTURE, R

MULCHING MATERIAL

434.
309.
15.
33.
13.
-000
2,978.
4,966.
215.
1,054.
-000
16,756.
13.
2,864.
67.

600
200
000
000
000

500
000
400
000

000
600
500
800



PAGE 5

CALL ORDER
LETTING DATE

158

SCHEDULE OF PAY ITEMS

CONTRACT 1D

: R -27982-C

UNITS

SECTION NO. 0001

49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81

621-06567
621-06574
622-05624
622-05639
622-05643
622-05649
622-52436
714-06613
714-08514
714-26714
714-99346
715-05019
715-05024
715-05048
715-05053
715-05149
715-05151
715-05169
715-05171
715-05173
715-26732
715-46000
715-46005
715-46010
715-46020
715-46040
718-06529
718-06531
718-06532
718-52610
720-45030
720-45035
720-97218

INTERSECTION IMPROVEMENT

WATER
SODDING

PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 900

PLANT, DECIDUOUS
PLANT, DECIDUOUS
PLANT, DECIDUOUS
SIGN, DO NOT MOW
CULVERT, PRECAST
WINGWALL

CULVERT, PRECAST
CULVERT, PRECAST

SHRUB, OVER 450 TO 600 mm

TREE, MULTI-STEM, 1200 mm OR UNDER

TREE, SINGLE STEM OVER 32 TO 50 mm

OR SPRAY

BOX, REINFORCED CONCRETE, 4800 mm X 1800 mm

BOX, REINFORCED CONCRETE, 2400 mm x 2400 mm
BOX, REINFORCED CONCRETE, 900 mm x 600 mm

PIPE, TYPE 1, CIRCULAR, 900 mm
PIPE, TYPE 2, CIRCULAR, 900 mm
PIPE, TYPE 4, CIRCULAR, 150 mm

PIPE, UNDERDRAIN

OUTLET, 150 mm

PIPE, TYPE 2, CIRCULAR, 300 mm
PIPE, TYPE 2, CIRCULAR, 375 mm
PIPE, TYPE 3, CIRCULAR, 375 mm
PIPE, TYPE 3, CIRCULAR, 450 mm
PIPE, TYPE 3, CIRCULAR, 600 mm
GRATED BOX END SECTION, Il, 4:1, 900 mm

PIPE END SECTION,
PIPE END SECTION,
PIPE END SECTION,
PIPE END SECTION,
PIPE END SECTION,
OUTLET PROTECTOR,
OUTLET PROTECTOR,
VIDEO INSPECTION

300 mm

375 mm

450 mm

600 mm

900 mm

2

3

FOR UNDERDRAINS

AGGREGATE FOR UNDERDRAINS

INLET, E7
INLET, F7
MANHOLE, D7

15.
2,064.
20.
380.
117.
40.

48.
42.

53.
21.
2,578.
241
59.
57.
112.
21.

OWNNEFEPEFENO

14.
1,000.
582.

100
400
000
000
000
000

-000

800
880

-000
.200

200
000
400

.600

500
500
100
400

.700
.000
.000
-000
-000
-000
-000
.000

000
000
500

-000
.000
.000

kL

m2

EACH
EACH
EACH
EACH
EACH

3 3
N

3333333333

3

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

m3

EACH
EACH
EACH



82
83
84
85
86
87
88
89
90
91
92
93
94
95
96

801-04308
801-06625
801-06640
801-06645
801-06775
801-07119
801-09133
802-05701
802-76025
802-76035
802-76235
802-99045
808-06703
808-75245
808-75290

ROAD CLOSURE SIGN ASSEMBLY

DETOUR ROUTE MARKER ASSEMBLY

CONSTRUCTION SIGN, A

CONSTRUCTION SIGN, B

MAINTAINING TRAFFIC

BARRICADE, I111-B

TEMPORARY CHANGEABLE MESSAGE SIGN

SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE

SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS
INSTALL OVERHEAD SIGN

SIGN REMOUNTING

LINE, THERMOPLASTIC, SOLID, WHITE, 100mm

LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm
TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,

LUMP

-000
.000
.000
.000

-200
.000
.600
.210
.280
-000
.000
.000
.000
-000

EACH
EACH
EACH
EACH
LUMP

EACH

m2
m2
EACH
EACH



PAGE 6

CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

158 CONTRACT

ID

: R -27982-C

UNITS

SECTION NO. 0001

97
98
99
100
101

808-75297
808-75320
808-75325
808-75998
808-92027

INTERSECTION IMPROVEMENT

TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)
SNOWPLOWABLE RAISED PAVEMENT MARKER

LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm

19.000
6.000
6.000

165.000
537.000

EACH
EACH
EACH



SCHEDULE OF PAY

160

ITEMS

CONTRACT ID :© R -28084-A

PAGE 7
CALL ORDER
LETTING DATE
ITEM NO.
UNITS

SECTION NO. 0001

105-06845
105-07039
105-08520
105-08521
105-08524
109-08440
109-08443
109-08444
110-01001
10 201-06587
11 201-52370
12 203-02000
13 203-02010
14 205-03371
15 205-06931
16 205-06936
17 205-06937
18 207-08263
19 211-02050
20 211-07454
21 213-08058
22 301-07448
23 303-07449
24 304-07492
25 306-08033
26 306-08043
27 401-06264
28 402-07434
29 402-07439
30 402-07442
31 406-05520
32 601-94689
33 601-99105

O©CO~NOOOITA~AWNPE

INTERSECTION

IMPROVEMENT

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

CELLULAR TELEPHONE/RADIO

CELLULAR TELEPHONE/RADIO SERVICE
CELLULAR TELEPHONE/RADIO, ADDITIONAL
QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
CLEARING AND GRUBBING

CLEARING RIGHT OF WAY

EXCAVATION, COMMON

EXCAVATION, ROCK

SEDIMENT, REMOVE

TEMPORARY CHECK DAM, REVETMENT RIPRAP
TEMPORARY SEDIMENT TRAP

TEMPORARY SILT FENCE

SUBGRADE TREATMENT, TYPE 1A

B BORROW

STRUCTURE BACKFILL

FLOWABLE BACKFILL

COMPACTED AGGREGATE, NO. 53, BASE
COMPACTED AGGREGATE, NO. 73

WIDENING WITH HMA, TYPE A

MILLING, ASPHALT, 1 IN.

MILLING, TRANSITION

PROFILOGRAPH, HMA

HMA SURFACE, TYPE C

HMA INTERMEDIATE, TYPE C

HMA BASE, TYPE C

ASPHALT FOR TACK COAT

GUARDRAIL END TREATMENT, OS
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

LUMP

o

LUMP

5,947.
100.
10.
366.
96.
233.
2,603.
-500
87.
89.
1,087.
-800
-000
2,787.
-000

741
LUMP

435.
516.
1,005.
-500
-000
75.

.000
.000
.000
-000
-000
-000
.000

-300

000
000
000
500
800
000
000

400

100
000

000

000
000
000

000

LUMP
MOS
EACH
MOS
DOL
DOL
DOL
DOL
LUMP
ACRE
LUMP
CYS
CYS
CYS
TON
TON
LFT
SYS
CYS
CYS
CYS
TON
TON
TON
SYS
SYS
LUMP
TON
TON
TON
TON
EACH
LFT



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

610-07486
611-06497
615-06490
615-06505
616-02320
616-05688
616-06405
621-01004
621-06545
621-06557
621-06559
621-06565
621-06567
621-06574
621-06575

HMA FOR APPROACHES, TYPE A
MATLBOX ASSEMBLY, SINGLE
RIGHT OF WAY MARKER
MONUMENT, B

GEOTEXTILES

RIPRAP, CLASS 1

RIPRAP, REVETMENT
MOBILIZATION AND DEMOBILIZATION FOR SEEDING
FERTILIZER

SEED MIXTURE, T

MULCHED SEEDING, R
MULCHING MATERIAL

WATER

SODDING

SODDING, NURSERY

209.
.000
16.
.000
1,449.
13.
1,596.
-000
-130
100.
4,014.
.600
.000
555.
1,671.

000
000
000

300
000

000
000

000
000

TON
EACH
EACH
EACH
SYS
TON
TON
EACH
TON
LBS
SYS
TON
kGAL
SYS
SYS



PAGE 8

CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

160

CONTRACT

ID

> R -28084-A

UNITS

SECTION NO. 0001

49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

715-05049
715-05129
715-05169
715-06492
715-08306
715-46005
801-01093
801-06207
801-06640
801-06775
802-76025
802-76035
802-76055
808-06703
808-75245
808-75297
808-75996
808-75998

INTERSECTION IMPROVEMENT

PIPE, TYPE 4, CIRCULAR, 8 IN.

PIPE, TYPE 1, CIRCULAR, 54 IN.

PIPE, TYPE 3, CIRCULAR, 15 IN.

CONCRETE ANCHOR, 54 IN.

HMA FOR STRUCTURE INSTALLATION, TYPE C

PIPE END SECTION, 15 IN.

TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY
TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.
CONSTRUCTION SIGN, A

MAINTAINING TRAFFIC

SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.08
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.10
SIGN POST, A

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 2
SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
SNOWPLOWABLE RAISED PAVEMENT MARKER

O IN.
0 IN.

4 IN.

-000
.000
.000
.000
-800
-000
-000
.000
-000

-500
.000
-000
.000
-000
-000
-000
.000

LFT
LFT
LFT
EACH
TON
EACH
EACH
LFT
EACH
LUMP
SFT
SFT
LFT
LFT
LFT
LFT
EACH
EACH
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CALL ORDER
LETTING DATE

170

SCHEDULE OF PAY

ITEMS

CONTRACT

ID

: R -28360-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07039
105-08520
105-08521
105-08524
109-08440
109-08443
109-08444
110-01001
201-52370
203-02000
205-06932
205-06933
205-06937
207-08263
207-08267
211-07454
301-07448
304-07491
306-08033
401-06264
401-07334
401-07403
401-07424
406-05520
601-01700
601-06037
601-99105
610-07488
611-06497
611-06498
615-06490
615-06505

ASPHALT RESURFACE

CONSTRUCTION ENGINEERING
FIELD OFFICE, B

CELLULAR TELEPHONE/RADIO
CELLULAR TELEPHONE/RADIO SE
CELLULAR TELEPHONE/RADIO, A
QUALITY ADJUSTMENTS, HMA

RVICE
DDITIONAL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

QUALITY ADJUSTMENTS, FAILED
MOBILIZATION AND DEMOBILIZA
CLEARING RIGHT OF WAY
EXCAVATION, COMMON
TEMPORARY CHECK DAM, STRAW
TEMPORARY DITCH INLET PROTE
TEMPORARY SILT FENCE
SUBGRADE TREATMENT, TYPE 1A
SUBGRADE TREATMENT, TYPE 11
STRUCTURE BACKFILL
COMPACTED AGGREGATE, NO. 53
HMA PATCHING, TYPE C
MILLING, ASPHALT, 1 IN.
PROFILOGRAPH, HMA
QC/QA-HMA, 3, 76, SURFACE,

MATERIALS
TION

BALES
CTION

1A

, BASE

9.5 mm

QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm

QC/QA-HMA, 3, 64, BASE, 19.
ASPHALT FOR TACK COAT

0O mm

GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1

GUARDRAIL END TREATMENT, 1
GUARDRAIL, W BEAM, 6 FT. 3
HMA FOR APPROACHES, TYPE C
MAILBOX ASSEMBLY, SINGLE
MAILBOX ASSEMBLY, DOUBLE
RIGHT OF WAY MARKER
MONUMENT, B

IN. SPACING

LUMP

LUMP
12,099.
426.
31.
14,075.
25,649.
5,193.
104.
19,108.
781.
41,420.

LUMP
5,262.
9,457.
10,026.
33.

78.
992.
25.

16.
17.

.000
.000
.000
-000
-000
-000
.000

000
000
000
000
000
000
300
000
000
000

000
000
000
500

-000
.000

000
200
000

-000

000
000

LUMP
MOS
EACH
MOS
DOL
DOL
DOL
DOL
LUMP
LUMP
CYS
LFT
EACH
LFT
SYS
SYS
CYS
TON
TON
SYS
LUMP
TON
TON
TON
TON
EACH
EACH
LFT
TON
EACH
EACH
EACH
EACH



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

615-06527
615-06535
621-01004
621-06545
621-06553
621-06565
715-05118
715-05119
715-05147
715-05149
715-05168
715-05169
715-05171
715-46000
715-46005

MONUMENT, SECTION CORNER 2
BENCH MARK POST, RESET 1
MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2
FERTILIZER 4
SEED MIXTURE, R 1,700.
MULCHING MATERIAL 20.
PIPE, TYPE 1, CIRCULAR, 12 IN. 18.
PIPE, TYPE 1, CIRCULAR, 15 IN. 9.
PIPE, TYPE 2, CIRCULAR, 8 IN. 1,196.
PIPE, TYPE 2, CIRCULAR, 12 IN. 816.
PIPE, TYPE 3, CIRCULAR, 12 IN. 96.
PIPE, TYPE 3, CIRCULAR, 15 IN. 50.
PIPE, TYPE 3, CIRCULAR, 18 IN. 7.
PIPE END SECTION, 12 IN. 13.

PIPE END SECTION, 15 IN. 10

-000
.000
.000
.000

000
000
000
000
000
000
000
000
000
000

-000

EACH
EACH
EACH
TON
LBS
TON
LFT
LFT
LFT
LFT
LFT
LFT
LFT
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY

170

ITEMS

CONTRACT

ID

: R -28360-A

UNITS

SECTION NO. 0001

49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81

715-46010
715-90836
720-44000
720-45030
720-45260
720-45265
720-45410
801-04308
801-06625
801-06640
801-06645
801-06775
801-07119
802-05701
802-07057
802-76035
802-76095
805-01815
805-01842
805-01844
805-01879
805-02503
805-03978
805-03985
805-06834
805-78205
805-78415
805-78420
805-78467
805-78480
805-78485
805-78490
805-78510

ASPHALT RESURFACE

PIPE END SECTION, 18 IN.
PIPE END SECTION, 8 IN.
CASTING, ADJUST TO GRADE
INLET, E7

PIPE CATCH BASIN, 12 IN.
PIPE CATCH BASIN, 15 IN.
MANHOLE, C4

ROAD CLOSURE SIGN ASSEMBLY
DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A
CONSTRUCTION SIGN, B
MAINTAINING TRAFFIC
BARRICADE, 111-B

SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE

SIGN, PANEL, WITH LEGEND

SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.

STRUCTURAL STEEL, BREAKAWAY
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.
HANDHOLE, SIGNAL

CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND

SIGNAL SERVICE, INSTALL
CABLE, ROADWAY LOOP, 1C 14GA.

EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE

DETECTOR CABLE 3C 20GA.

CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1

TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN

SPAN, CATENARY, AND TETHER
DISCONNECT HANGER

SIGNAL CABLE, 3C 8GA.
SIGNAL CABLE, 3C 14GA.
SIGNAL CABLE, 5C 14GA.
SIGNAL CABLE, 7C 14GA.

SIGNAL CABLE, 2C 16GA., SHIELDED

11

(IR

-000
.000
.000
.000
-000
-000
-000
.000
-000
-000
-000

-000
.000
-920
.370
-000
.000
.000
-000
-000
-000
.000
-000
-000
-000
-000
-000
-000
175.
198.
243.
959.

000
000
000
000

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LUMP
LFT
LFT
SFT
SFT
LBS
EACH
EACH
LFT
EACH
LFT
EACH
LFT
EACH
EACH
EACH
EACH
LFT
LFT
LFT
LFT
LFT



82
83
84
85
86
87
88
89
90
91
92
93
94
95

805-78785
805-78795
805-78925
805-81032
805-92504
808-06703
808-75240
808-75245
808-75272
808-75297
808-75320
808-75325
808-75998
808-92027

SIGNAL DETECTOR HOUSING

SAW CUT FOR ROADWAY LOOP AND SEALER

CONTROLLER CABINET FOUNDATION, P1

SIGNAL STRAIN POLE, STEEL, 30 FT.

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.

TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)
SNOWPLOWABLE RAISED PAVEMENT MARKER

LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.

-000
.000
.000
.000
-000
-000
.000
-000
-000
-000
-000
.000
.000
.000

EACH
LFT
EACH
EACH
EACH
LFT
LFT
LFT
LFT
LFT
EACH
EACH
EACH
LFT
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY

173

ITEMS

CONTRACT

ID

: R -28437-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07039
109-08443
109-08444
110-01001
201-52370
202-02286
203-02000
203-02070
205-06932
205-06937
206-51220
206-51225
207-08265
211-07454
213-08058
301-07448
304-07493
306-08034
306-08043
402-07433
402-07438
402-07441
406-05520
601-06854
601-94689
601-99105
615-06490
615-06505
616-02320
616-06405
621-01004
621-06559

SMALL STRUCTURE REPLACEMENT

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
CLEARING RIGHT OF WAY

PRESENT STRUCTURE, REMOVE

EXCAVATION, COMMON

BORROW

TEMPORARY CHECK DAM, STRAW BALES
TEMPORARY SILT FENCE

EXCAVATION, WET

EXCAVATION, DRY

SUBGRADE TREATMENT, TYPE I11A
STRUCTURE BACKFILL

FLOWABLE BACKFILL

COMPACTED AGGREGATE, NO. 53, BASE
WIDENING WITH HMA, TYPE B

MILLING, ASPHALT, 1 1/2 IN.

MILLING, TRANSITION

HMA SURFACE, TYPE B

HMA INTERMEDIATE, TYPE B

HMA BASE, TYPE B

ASPHALT FOR TACK COAT

GUARDRAIL, W-BEAM, NESTED

GUARDRAIL END TREATMENT, OS
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING
RIGHT OF WAY MARKER

MONUMENT, B

GEOTEXTILES

RIPRAP, REVETMENT

MOBILIZATION AND DEMOBILIZATION FOR SEEDING
MULCHED SEEDING, R

LUM

LUM
LUM

11

11

P

P
P

.000
.000
.000

-000
500.

80.
270.
190.
470.
330.
320.
296.
483.
616.
112.
513.
140.
154.
121.
222.
-000
-000
-000
187.

10.
-000
420.
240.
-000
675.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

500
000

000
000

000

LUMP
MOS
DOL
DOL
LUMP
LUMP
EACH
CYS
CYS
LFT
LFT
CYS
CYS
SYS
CYS
CYS
TON
TON
SYS
SYS
TON
TON
TON
TON
EACH
EACH
LFT
EACH
EACH
SYS
TON
EACH
SYS



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

621-06574
714-09185
715-03475
715-05119
715-46005
723-06660
801-04308
801-06625
801-06640
801-06645
801-06775
801-07118
802-07058
802-76055
802-91122

SODDING

CULVERT, PRECAST BOX, REINFORCED CONCRETE,
SAFETY METAL END SECTION, 4:1, 15

PIPE, TYPE 1, CIRCULAR, 15 IN.
PIPE END SECTION, 15 IN.
WINGWALL

ROAD CLOSURE SIGN ASSEMBLY
DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A
CONSTRUCTION SIGN, B
MAINTAINING TRAFFIC

BARRICADE, 111-A

SIGN, SHEET ASSEMBLY, RELOCATE
SIGN POST, A

SIGN, GROUND MOUNTED, RESET

700.
56.
.000
64 .
-000
97.
.000
24 .
28.
-000

LUMP
72

000
000

000

000

000
000

.000
.000
26.
-000

000

SYS
LFT
EACH
LFT
EACH
SYS
EACH
EACH
EACH
EACH
LUMP
LFT
EACH
LFT
EACH



SCHEDULE OF PAY

173

ITEMS

CONTRACT ID :© R -28437-A

PAGE 12
CALL ORDER
LETTING DATE
ITEM NO.
UNITS

SECTION NO. 0001

49
50
51
52

808-06703
808-75240
808-75996
808-75998

SMALL STRUCTURE REPLACEMENT

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.
SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
SNOWPLOWABLE RAISED PAVEMENT MARKER

942 .000
110.000
6.000
6.000

LFT
LFT
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY

240

ITEMS

CONTRACT ID :© R -29094-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07039
105-08520
105-08521
105-08524
109-08440
109-08443
109-08444
110-01001
201-52370
203-02000
205-06932
205-06937
207-08263
211-07454
301-07448
303-01180
306-08043
401-07390
402-07433
406-05520
610-07486
611-06497
615-06490
615-06505
616-02320
616-06405
616-06451
621-01004
621-01956
621-06545
621-06553
621-06557

SIGHT DISTANCE IMPROVEMENT

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

CELLULAR TELEPHONE/RADIO

CELLULAR TELEPHONE/RADIO SERVICE
CELLULAR TELEPHONE/RADIO, ADDITIONAL
QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
CLEARING RIGHT OF WAY

EXCAVATION, COMMON

TEMPORARY CHECK DAM, STRAW BALES
TEMPORARY SILT FENCE

SUBGRADE TREATMENT, TYPE 1A

STRUCTURE BACKFILL

COMPACTED AGGREGATE, NO. 53, BASE
COMPACTED AGGREGATE, NO. 53

MILLING, TRANSITION

QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm
HMA SURFACE, TYPE B

ASPHALT FOR TACK COAT

HMA FOR APPROACHES, TYPE A

MAITLBOX ASSEMBLY, SINGLE

RIGHT OF WAY MARKER

MONUMENT, B

GEOTEXTILES

RIPRAP, REVETMENT

RIPRAP, UNIFORM

MOBILIZATION AND DEMOBILIZATION FOR SEEDING
SEED MIXTURE, LEGUME, 1

FERTILIZER

SEED MIXTURE, R

SEED MIXTURE, T

LUMP

RPRERPRERNNO

LUMP

LUMP
7,416.
790.
141.
9,009.
236.
4,638.
1,275.
427 .
2,116.
747 .

27.
19.
854.
78.
562.
227

427 .
232.

.000
.000
.000
-000
-000
-000
.000

000
000
000
200
000
000
000
000
000
000

.400

000

.000

000

-000

000
500
000

.000
-000
-500

000
000

LUMP
MOS
EACH
MOS
DOL
DOL
DOL
DOL
LUMP
LUMP
CYS
LFT
LFT
SYS
CYS
TON
TON
SYS
TON
TON
TON
TON
EACH
EACH
EACH
SYS
TON
TON
EACH
LBS
TON
LBS
LBS



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

621-06565
621-06567
621-06574
621-06575
621-52448
715-05019
715-05123
715-05169
715-46005
715-46020
715-46040
732-07128
801-04308
801-06625
801-06640

MULCHING MATERIAL

WATER

SODDING

SODDING, NURSERY

SIGN, DO NOT SPRAY

PIPE, TYPE 1, CIRCULAR, 36 IN.
PIPE, TYPE 1, CIRCULAR, 24 IN.
PIPE, TYPE 3, CIRCULAR, 15 IN.
PIPE END SECTION, 15 IN.

PIPE END SECTION, 24 IN.

PIPE END SECTION, 36 IN.

VIDEO INSPECTION

ROAD CLOSURE SIGN ASSEMBLY
DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A

-530
14.
2,986.
438.
-000
251.
60.
214.
-000
-000
-000
311.
10.
20.
20.

000
000
000

000
000
000

000
000
000
000

TON
kGAL
SYS
SYS
EACH
LFT
LFT
LFT
EACH
EACH
EACH
LFT
EACH
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

240 CONTRACT

ID

> R -29094-A

UNITS

SECTION NO. 0001

49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

801-06645
801-07118
801-07119
801-08646
802-04893
802-05701
802-05702
802-07059
802-07060
802-76025
802-76035
802-76045
805-01815
805-78010
805-78190
805-78195
805-78415
805-78420
805-78445
805-78467
805-78480
805-81032
805-81060
808-06713
808-75240
808-75245
808-75297
808-75996
808-75998

SIGHT DISTANCE IMPROVEMENT

CONSTRUCTION SIGN, B

BARRICADE, 111-A

BARRICADE, 111-B

MAINTAINING TRAFFIC

REFERENCE POST

SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE

SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE
SIGN, SHEET, AND SUPPORTS, REMOVE

SIGN, SHEET, RELOCATE

SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.
CONTROLLER AND CABINET, FLASHER, SOLID STATE
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER

TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED

SPAN, CATENARY, AND TETHER

DISCONNECT HANGER

SIGNAL SERVICE

SIGNAL CABLE, 3C 8GA.

SIGNAL CABLE, 3C 14GA.

SIGNAL STRAIN POLE, STEEL, 30 FT.

SIGNAL STRAIN POLE, STEEL, 36 FT.

LINE, PAINT, SOLID, WHITE, 4 IN.

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24
SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
SNOWPLOWABLE RAISED PAVEMENT MARKER

IN.
IN.
IN.

47

61

w N
ORRPRRERPMDMNRNN

227

-000
192.
192.
.000
-000
106.
120.

15.
-000
60.
41.
.000
-000
.000
-000
-000
-000
.000
.000
-000
280.
-000
.000
425.
513.
-000
-000
42.
42.

000
000

000
100
000

200
000

000

000
000

000
000

EACH
LFT
LFT
EACH
EACH
LFT
LFT
EACH
EACH
SFT
SFT
SFT
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LFT
LFT
EACH
EACH
LFT
LFT
LFT
LFT
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY

255

ITEMS

CONTRACT ID :© R -29324-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07039
109-08440
109-08443
109-08444
110-01001
201-52370
202-01000
202-02241
203-02000
203-02070
205-06931
205-06933
205-06937
207-08263
211-07454
301-07448
303-01180
303-07449
304-07494
306-08033
401-07322
401-07392
401-07408
401-07429
402-07451
406-05520
601-95344
604-06070
604-07896
604-07897
604-07902
605-06150

INTERSECTION

IMPROVEMENT

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
CLEARING RIGHT OF WAY

STRUCTURES AND OBSTRUCTIONS, REMOVE
GUARDRAIL, REMOVE

EXCAVATION, COMMON

BORROW

TEMPORARY CHECK DAM, REVETMENT RIPRAP
TEMPORARY DITCH INLET PROTECTION
TEMPORARY SILT FENCE

SUBGRADE TREATMENT, TYPE 1A

STRUCTURE BACKFILL

COMPACTED AGGREGATE, NO. 53, BASE
COMPACTED AGGREGATE, NO. 53

COMPACTED AGGREGATE, NO. 73

WIDENING WITH HMA, TYPE C

MILLING, ASPHALT, 1 IN.

QC/QA-HMA, 3, 64, SURFACE, 9.5 mm
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm
QC/QA-HMA, 3, 64, BASE, 25.0 mm
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0
HMA WEDGE AND LEVEL, TYPE B

ASPHALT FOR TACK COAT

HANDRAIL, PEDESTRIAN

SIDEWALK, CONCRETE

CURB RAMP, CONCRETE, B

CURB RAMP, CONCRETE, C

CURB RAMP, CONCRETE, H

CURB AND GUTTER, C, CONCRETE

mm

.000
.000
.000
-000

.200
-000
-000
.000
-000
.000
-800
-000
-500
.000
.200
-000
-320
-500
-500
.700
-000
-800
-000
-000
-900
-800
-200
-300
-000

LUMP
MOS
DOL
DOL
DOL
LUMP
LUMP
LUMP
LFT
CYS
CYS
TON
EACH
LFT
SYS
CYS
TON
TON
TON
TON
SYS
TON
TON
TON
TON
TON
TON
LFT
SYS
SYS
SYS
SYS
LFT



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

605-06205
610-07487
610-08446
610-08462
611-06497
611-06498
616-02320
616-06405
616-06451
621-01004
621-06545
621-06554
621-06565
621-06567
621-06574

CENTER CURB, B, CONCRETE
HMA FOR APPROACHES, TYPE B
PCCP FOR APPROACHES, 6 IN.
PCCP FOR APPROACHES, 8 IN.
MAILBOX ASSEMBLY, SINGLE
MAILBOX ASSEMBLY, DOUBLE
GEOTEXTILES

RIPRAP, REVETMENT

RIPRAP, UNIFORM
MOBILIZATION AND DEMOBILIZATION FOR SEEDING
FERTILIZER

SEED MIXTURE, U

MULCHING MATERIAL

WATER

SODDING

22.
41.
962.
1,674.
-000
-000
1,143.
114.
237.
-000
-840
315.
.200
41.
11,460.

000
700
200
800

100
800
800

000

300
000

LFT
TON
SYS
SYS
EACH
EACH
SYS
TON
TON
EACH
TON
LBS
TON
kGAL
SYS
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

255

CONTRACT

ID

> R -29324-A

UNITS

SECTION NO. 0001

49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81

702-51015
702-90915
703-51030
715-05024
715-05048
715-05053
715-05146
715-05149
715-05151
715-05152
715-05154
715-05159
715-05842
715-08305
715-08448
715-46000
715-46005
715-46020
718-06531
718-06532
718-52610
718-99153
720-44000
720-45035
720-45235
720-45265
720-45270
720-45410
720-45415
720-94612
720-98174
720-98555
720-99416

INTERSECTION IMPROVEMENT

CONCRETE, B, FOOTINGS
CONCRETE, A

REINFORCING STEEL

PIPE, TYPE 2, CIRCULAR, 36 IN.
PIPE, TYPE 4, CIRCULAR, 6 IN.
PIPE, UNDERDRAIN OUTLET, 6 IN.
PIPE, TYPE 2, CIRCULAR, 6 IN.
PIPE, TYPE 2, CIRCULAR, 12 IN.
PIPE, TYPE 2, CIRCULAR, 15 IN.
PIPE, TYPE 2, CIRCULAR, 18 IN.
PIPE, TYPE 2, CIRCULAR, 24 IN.
PIPE, TYPE 2, CIRCULAR, 42 IN.
CONCRETE ANCHOR, 42 IN.

HMA FOR STRUCTURE INSTALLATION, TYPE B
PIPE, TYPE 2, DEFORMED, MIN. AREA 10.2 SQ. FT.
PIPE END SECTION, 12 IN.

PIPE END SECTION, 15 IN.

PIPE END SECTION, 24 IN.
OUTLET PROTECTOR, 3

VIDEO INSPECTION FOR UNDERDRAINS
AGGREGATE FOR UNDERDRAINS
GEOTEXTILES FOR UNDERDRAIN
CASTING, ADJUST TO GRADE
INLET, F7

CATCH BASIN, E7

PIPE CATCH BASIN, 15 IN.

PIPE CATCH BASIN, 18 IN.
MANHOLE, C4

MANHOLE, D4

MANHOLE, K4

INLET, B15

INLET, C15

CATCH BASIN, B15

47

61

51
11

31

4!

14.
40.
339.
487 .
546.
356.
28.
016.
369.
503.
131.
.000
-000
22.
205.
10.
-000
.000
.000
000.
559.
827.
.000
-000
-000
-000
-000
-000
-000
-000
-000
-000
-000

= H
O~NOOOWOWR 0F, W

N

300
900
000
000
000
000
000
000
000
000
000

000
000
000

000
000
000

CYS
CYS
LBS
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
EACH
TON
LFT
EACH
EACH
EACH
EACH
LFT
CYS
SYS
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH



82
83
84
85
86
87
88
89
90
91
92
93
94
95
96

720-99417
732-08419
732-08421
801-04308
801-06203
801-06625
801-06640
801-06775
801-07119
802-05701
802-07059
802-76025
802-76035
805-01815
805-01842

CATCH BASIN, C15

MODULAR BLOCK WALL

MODULAR BLOCK WALL ERECTION

ROAD CLOSURE SIGN ASSEMBLY

TEMPORARY PAVEMENT MARKING, 4 IN.

DETOUR ROUTE MARKER ASSEMBLY

CONSTRUCTION SIGN, A

MAINTAINING TRAFFIC

BARRICADE, 111-B

SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE

SIGN, SHEET, AND SUPPORTS, REMOVE

SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.

HANDHOLE, SIGNAL

LUMP

132.
175.

30.
137.

51.
.000
-000

-000
80.
80.
.000
500.

12.

20.

900
900

000
000
000

000
700
000
400
000

EACH
SYS
SYS
EACH
LFT
EACH
EACH
LUMP
LFT
LFT
EACH
SFT
SFT
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

255 CONTRACT 1D

> R -29324-A

UNITS

SECTION NO. 0001

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118

805-06592
805-07767
805-78106
805-78205
805-78230
805-78415
805-78420
805-78445
805-78467
805-78470
805-78485
805-78490
805-78510
805-78785
805-78795
805-78925
805-81060
808-02066
808-06703
808-75245
808-75272
808-75297

INTERSECTION IMPROVEMENT

CONDUIT, STEEL, GALVANIZED, 2 IN.

SIGNAL CABLE, 12C 14GA

CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,
SPAN, CATENARY, AND TETHER

DISCONNECT HANGER

SIGNAL SERVICE

SIGNAL CABLE, 3C 8GA.

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

SIGNAL CABLE, 5C 14GA.

SIGNAL CABLE, 7C 14GA.

SIGNAL CABLE, 2C 16GA., SHIELDED

SIGNAL DETECTOR HOUSING

SAW CUT FOR ROADWAY LOOP AND SEALER

CONTROLLER CABINET FOUNDATION, P1

SIGNAL STRAIN POLE, STEEL, 36 FT.

TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.

TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.

1,778.
566.

RPhArMboPR

1,500.
500.
123.

2,475.

760.

268.
3,591.
11,028.
60.
120.

000
000

.000
.000
-000
-000
-000
.000
-000

000
000
000
000

.000

000

-000
-000

000
000
000
000
000

LFT
LFT
EACH
EACH
EACH
EACH
EACH
EACH
LFT
LFT
LFT
LFT
LFT
EACH
LFT
EACH
EACH
LFT
LFT
LFT
LFT
LFT



SCHEDULE OF PAY

275

ITEMS

CONTRACT ID :© R -29522-A

PAGE 18
CALL ORDER
LETTING DATE
ITEM NO.
UNITS

SECTION NO. 0001

202-03000
202-03000
202-03000
205-06937
621-06559

OArWNPE

DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

HOUSES AND BUILDINGS, REMOVE
HOUSES AND BUILDINGS, REMOVE
HOUSES AND BUILDINGS, REMOVE
TEMPORARY SILT FENCE

MULCHED SEEDING, R

LUMP

LUMP

LUMP
600.000
500.000

LUMP
LUMP
LUMP
LFT
SYS
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY

285

ITEMS

CONTRACT

ID

: R -29544-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07039
109-08440
109-08442
109-08443
109-08444
110-01001
201-52370
202-02240
202-02278
202-07846
202-96022
202-99383
203-02000
203-02070
205-02236
205-06937
207-08267
207-08268
210-05106
210-07794
210-07794
210-07794
210-07794
210-09164
211-07454
213-08058
301-07448
304-07493
306-08043
307-05402
401-07327
401-07397

Category Number 0001

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
CLEARING RIGHT OF WAY

PAVEMENT REMOVAL

CURB, CONCRETE, REMOVE

TREE

CONCRETE FOUNDATION, REMOVE

TERMINAL JOINT, REMOVE

EXCAVATION, COMMON

BORROW

TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET

TEMPORARY SILT FENCE
SUBGRADE TREATMENT, TYPE I11A

SUBGRADE TREATMENT, TYPE 1V

CONCRETE

WATER MAIN

WATER MAIN

WATER MAIN

WATER MAIN

PAVING SYSTEM

STRUCTURE BACKFILL

FLOWABLE BACKFILL

COMPACTED AGGREGATE, NO. 53, BASE
WIDENING WITH HMA, TYPE B

MILLING, TRANSITION

CEMENT

QC/QA-HMA, 2, 70, SURFACE, 9.5 mm
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm

LUMP

PRRREAN

LUMP

LUMP

15,343.
4,499.

60.
23,009.
41,590.

124.
12,347.
3,217.
33,243.

.000
.000
.000
-000
-000

200
200

-000
-000

000
000
000
000
000
000
000

-000
-000
-000
.000
-000
-000
-560
-400
.200
-940
.700
-120
.700
-000

LUMP
MOS
DOL
DOL
DOL
DOL
LUMP
LUMP
SYS
LFT
EACH
EACH
LFT
CYS
CYS
EACH
LFT
SYS
SYS
EACH
EACH
EACH
EACH
EACH
SYS
CYS
CYS
TON
TON
SYS
SYS
TON
TON



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

401-07407
402-07453
406-05520
502-06457
503-05310
604-01920
604-07897
604-07900
604-07901
604-07904
604-08461
604-90256
604-91531
605-06120
605-06121

QC/QA-HMA, 2, 64, BASE, 25.0 mm
HMA FOR TEMPORARY PAVEMENT
ASPHALT FOR TACK COAT
PCCP, 9 IN.

TERMINAL JOINT
CONCRETE PAVERS

CURB RAMP, CONCRETE,
CURB RAMP, CONCRETE,
CURB RAMP, CONCRETE,
CURB RAMP, CONCRETE,
PAVER

SIDEWALK, CONCRETE, 6 IN.
SIDEWALK, CONCRETE, 4 IN.
CURB, CONCRETE

CURB, CONCRETE, B

romTo

12,508.
437 .
30.
234.
60.

63.
119.
24 .

78.

52.
234.
18.
6,804.
13,095.
616.

800
700
100
300
000
100
200
300
100
800
000
850
400
100
900

TON
TON
TON
SYS
LFT
SYS
SYS
SYS
SYS
SYS
SYS
SYS
SYS
LFT
LFT



SCHEDULE OF PAY ITEMS

CONTRACT

: R -29544-A

PAGE 20
CALL ORDER : 285
LETTING DATE :
ITEM NO. DESCRIPTION
UNITS

SECTION NO. 0001 Category Number 0001

49 605-06250 CENTER CURB, C, CONCRETE

50 610-07486 HMA FOR APPROACHES, TYPE A

51 610-08446 PCCP FOR APPROACHES, 6 IN.

52 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET

53 614-06470 HEADER, CEMENT CONCRETE, A

54 616-02320 GEOTEXTILES

55 616-93019 RIPRAP, GROUTED, 18 IN.

56 621-06559 MULCHED SEEDING, R

57 621-06567 WATER

58 621-06570 TOP SOIL

59 621-06575 SODDING, NURSERY

60 621-98038 MULCH, HARDWOOD SHREDDED BARK

61 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD
62 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER

63 622-05641 PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN.

64 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25
65 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25
66 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25
67 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO
68 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO
69 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO
70 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO
71 622-05654 PLANT, PERENNIAL

72 704-51001 CONCRETE, A, IN SUPERSTRUCTURE

73 711-90932 EDGING, STEEL

74 714-04802 CONCRETE MODULAR BLOCK WALL

75 715-01902 WATER SERVICE LINE, 2 IN.

76 715-01902 WATER SERVICE LINE, 2 IN.

77 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN.

78 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN.

79 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN.

80 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN.

81 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN.

SPREADING,

TO 2 IN.
TO 2 IN.
TO 2 IN.
2.5 IN.
2.5 IN.
2.5 IN.
2.5 IN.

29.
68.
1,169.
.000
999.
200.
200.
18,695.
63.
4,041.
17,676.
152.
413.
.000
140.
-000
19.
10.
.000
-000
21.
-000
661.
7,722.
605.
-200
120.
280.
6,056.
2,514.
1,117.
15.
22.

24

000
000
300

100
100
100
300
600
200
100
600
000

000

000
000

000

000
400
000

000
000
770
480
900
500
190

SYS
TON
SYS
EACH
LFT
SYS
SYS
SYS
kGAL
CYS
SYS
CYS
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
CYS
LFT
SYS
LFT
LFT
LFT
LFT
LFT
LFT
LFT



82
83
84
85
86
87
88
89
90
91
92
93
94
95
96

715-06923
715-08282
715-08283
715-98484
720-01091
720-04288
720-45250
720-45251
720-45410
720-45425
720-91110
720-91973
720-94208
720-94612
720-94713

PIPE, TYPE 2, CIRCULAR, 84 IN.
HMA FOR STRUCTURE INSTALLATION, TYPE A
PCCP FOR STRUCTURE INSTALLATION
WATER MAIN, 20 IN.

MANHOLE, C10, MODIFIED

PIPE CATCH BASIN, 30 IN.

CATCH BASIN, K10

CATCH BASIN, K10, MODIFIED
MANHOLE, C4

MANHOLE, F4

MANHOLE, N4

MANHOLE, H4

MANHOLE, C10

MANHOLE, K4

CATCH BASIN, C15, MODIFIED

300.
13.
43.

401.

-000

-000

48.

44 .

47 .

-000

-000

.000

.000

.000

-000

RPROWRR

110
000
000
000

000
000
000

LFT

TON

SYS

LFT

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

285 CONTRACT 1D

: R -29544-A

UNITS

SECTION NO. 0001

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129

720-94840
720-95164
720-99416
720-99417
731-93946
731-93947
732-01898
732-02433
732-02531
732-02532
732-04926
732-04926
732-07653
732-91738
732-91739
732-91742
732-94780
732-94780
732-96670
732-97009
801-03290
801-03291
801-06203
801-06640
801-06645
801-06710
801-06775
801-07118
802-03896
802-05701
802-76025
802-76035
802-90627

Category Number 0001

CASTING, ADJUST TO GRADE, WATER VALVE

CATCH BASIN, B15, MODIFIED

CATCH BASIN, B15

CATCH BASIN, C15

WALL ERECTION

LEVELING PAD, CONCRETE

WATER MAIN, DUCTILE IRON, 10 IN.

VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 12 IN.
VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON 6 IN.
VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN.
VALVE

VALVE

COARSE AGGREGATE, NO. 8

WATER MAIN, DUCTILE IRON, 6 IN.

WATER MAIN, DUCTILE IRON, 8 IN.

FIRE HYDRANT

WATER SERVICE CONNECTION

WATER SERVICE CONNECTION

WATER MAIN, DUCTILE IRON, 12 IN.

FIRE HYDRANT ASSEMBLY, REMOVE

CONSTRUCTION SIGN, C

CONSTRUCTION SIGN, D

TEMPORARY PAVEMENT MARKING, 4 IN.

CONSTRUCTION SIGN, A

CONSTRUCTION SIGN, B

FLASHING ARROW SIGN

MAINTAINING TRAFFIC

BARRICADE, 111-A

BOLLARD

SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE

SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.
MID MAST ARM SIGN MOUNTING BRACKET ASSEMBLY

217.

270.
LUMP
144.

835.
266.
177.

-000
.000
.000
.000

800

-000
-000
.000
-000
-000
-000
.000
.200
.000
-000
-000
-000
.000
.000
-000
-000
-000
.000
-000
-000

000

000

-000

000
500
000

-000

EACH
EACH
EACH
EACH
SFT
LFT
LFT
EACH
EACH
EACH
EACH
EACH
TON
LFT
LFT
EACH
EACH
EACH
LFT
EACH
EACH
EACH
LFT
EACH
EACH
DAY
LUMP
LFT
EACH
LFT
SFT
SFT
EACH



130
131
132
133
134
135
136
137
138
139
140
141
142
143
144

805-01842
805-02445
805-05870
805-06362
805-06362
805-06592
805-06834
805-08129
805-78205
805-78355
805-78370
805-78467
805-78485
805-78490
805-78510

HANDHOLE, SIGNAL 4
CONTROLLER CABINET, P1 1
SIGNAL SUPPORT FOUNDATION 4
SIGNAL AND LIGHTING COMBINATION POLE 3
SIGNAL AND LIGHTING COMBINATION POLE 1
CONDUIT, STEEL, GALVANIZED, 2 IN. 470
CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1
SIGNAL CABLE 54
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8
PEDESTRIAN SIGNAL HEAD, 12 IN. 6
PEDESTRIAN PUSH BUTTON 6
SIGNAL CABLE, 3C 8GA. 19
SIGNAL CABLE, 5C 14GA. 1,188.
SIGNAL CABLE, 7C 14GA. 539.

SIGNAL CABLE, 2C 16GA., SHIELDED 414.

-000
.000
.000
.000
-000
-000
.000
-000
-000
-000
-000
.000

000
000
000

EACH
EACH
EACH
EACH
EACH
LFT
EACH
LFT
EACH
EACH
EACH
LFT
LFT
LFT
LFT
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

285 CONTRACT 1D

: R -29544-A

UNITS

SECTION NO. 0001

145
146
147
148
149
150
151
152
153
154
155
156
157
158
159
160
161
162
163
164
165
166
167
168
169
170

805-78746
805-78785
805-78925
805-86843
805-95888
805-95889
807-02193
807-03594
807-04653
807-04654
807-08214
807-08214
807-86905
808-04767
808-06701
808-06703
808-06705
808-75245
808-75266
808-75284
808-75297
808-75300
808-75320
808-75320
808-75325
808-92027

Category Number 0001

PREFORMED LOOP DETECTORS

SIGNAL DETECTOR HOUSING

CONTROLLER CABINET FOUNDATION, P1

WIRE, NO. 4 COPPER, 1C

WIRE, NO. 8 COPPER, 1C

WIRE, NO. 10 COPPER, 1C

LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.

RELOCATE EXISTING LIGHT

LIGHTING FOUNDATION

LIGHT POLE

CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC

CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC

TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC
LINE

LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.

TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH
TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.
TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.

477 .

19,425.
6,475.
14,585.
46.

44 .

6,475.
545.
36.
355.
5,371.
412.
475.
10,769.
189.
269.
121.
64.
22.

1,114.

000

.000
.000

000
000
000
000

.000

000

-000

000
000
000
200
000
000
300
000
300
500
600
600
000

-000
-000

600

LFT
EACH
EACH
LFT
LFT
LFT
EACH
EACH
EACH
EACH
LFT
LFT
EACH
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
EACH
EACH
EACH
LFT
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

295

CONTRACT

ID

: RS-28411-C

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07039
105-08520
105-08521
105-08524
109-08440
109-08443
109-08444
110-01001
202-02240
202-02676
210-06986
301-07448
303-07449
304-07491
305-03375
305-93341
305-93342
306-08034
306-08041
306-08432
401-06264
401-07330
402-07432
406-05520
507-07479
608-04396
610-07488
615-06525
801-01093
801-06203
801-06207
801-06640

ASPHALT RESURFACE

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

CELLULAR TELEPHONE/RADIO

CELLULAR TELEPHONE/RADIO SERVICE

CELLULAR TELEPHONE/RADIO, ADDITIONAL
QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION

PAVEMENT REMOVAL

TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL
PAVEMENT

COMPACTED AGGREGATE, NO. 53, BASE
COMPACTED AGGREGATE, NO. 73

HMA PATCHING, TYPE C

CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL
SAW, CLEAN AND SEAL LONGITUDINAL JOINTS
SAW, CLEAN AND SEAL TRANSVERSE JOINTS
MILLING, ASPHALT, 1 1/2 IN.

MILLING, PCCP

MILLING, APPROACH

PROFILOGRAPH, HMA

QC/QA-HMA, 5, 70, SURFACE, 9.5 mm

HMA SURFACE, TYPE A

ASPHALT FOR TACK COAT

HMA PARTIAL DEPTH PATCH

SHOULDER DRAIN

HMA FOR APPROACHES, TYPE C

CASTING ADJUSTED TO GRADE, MONUMENT
TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY
TEMPORARY PAVEMENT MARKING, 4 IN.
TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.
CONSTRUCTION SIGN, A

LUMP

RPRRPRRPRNWO

LUMP
6,600.
2,000.
1,069.

6,000.
6,100.
156.
84,500.
68,600.
319,000.
220.
2,700.

LUMP
26,000.
305.
80.

220.

38.
24,700.
11,200.

110.

.000
.000
.000
-000
-000
-000
.000

000
000
000

-000

000
000
000
000
000
000
000
000

000
000
000

-000
.000

000

-000

000
000
000
000

LUMP
MOS
EACH
MOS
DOL
DOL
DOL
DOL
LUMP
SYS
TON
SYS
TON
TON
TON
LFT
LFT
LFT
SYS
SYS
SYS
LUMP
TON
TON
TON
TON
EACH
TON
EACH
EACH
LFT
LFT
EACH



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

801-06645
801-06710
801-06775
801-07024
801-08400
801-08507
801-09133
801-92448
802-05701
802-91122
804-04435
804-06771
808-03002
808-03631
808-03631

CONSTRUCTION SIGN, B

FLASHING ARROW SIGN

MAINTAINING TRAFFIC

ENERGY ABSORBING TERMINAL, CZ, TL-3
TEMPORARY TRAFFIC BARRIER, TYPE 1

TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED
TEMPORARY CHANGEABLE MESSAGE SIGN
CONSTRUCTION SIGNS, MOBILE

SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE
SIGN, GROUND MOUNTED, RESET

DELINEATOR POST, REMOVE

DELINEATOR POST, FLEXIBLE

LINE, EPOXY, BROKEN, WHITE, 4 IN.

LINE, EPOXY, SOLID, WHITE, 4 IN.

LINE, EPOXY, SOLID, WHITE, 4 IN.

LUMP

-000
-000

.000
3,180.
880.
.000
250.
14.
-000
10.

10.
12,800.
117,700.
10,300.

000
000

000
000

000
000
000
000
000

EACH
DAY
LUMP
EACH
LFT
LFT
EACH
DAY
LFT
EACH
EACH
EACH
LFT
LFT
LFT
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

295 CONTRACT

ID

: RS-28411-C

UNITS

SECTION NO. 0001

49
50
51
52
53
54
55
56
57
58
59
60
61
62
63

808-03632
808-05534
808-05866
808-06716
808-06716
808-06716
808-07591
808-74805
808-74807
808-74808
808-75051
808-75059
808-75994
808-75996
808-75998

ASPHALT RESURFACE

LINE, EPOXY, SOLID, YELLOW, 4 IN.

LINE, EPOXY, SOLID, WHITE, 8 IN.

PAVEMENT MESSAGE MARKING, REMOVE

LINE, REMOVE

LINE, REMOVE

LINE, REMOVE

LINE, EPOXY, SOLID, WHITE, 24 IN.

TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)
LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.
LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.
PRISMATIC REFLECTOR

SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
SNOWPLOWABLE RAISED PAVEMENT MARKER

127,900.
1,800.
117.
1,675.
57,100.
1,800.
575.
1,205.
22.

24 .
7,500.
18,800.
545.
1,627.
1,627.

000
000
200
000
000
000
000
000
000
000
000
000
000
000
000

LFT
LFT
SYS
LFT
LFT
LFT
LFT
LFT
EACH
EACH
LFT
LFT
EACH
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

300

CONTRACT

ID

: RS-28664-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07039
105-08520
105-08521
105-08524
109-08440
109-08443
109-08444
110-01001
202-02676
203-02000
303-60012
304-07491
306-08034
306-08041
306-08043
401-07334
406-05520
604-07902
616-02320
621-06559
621-06575
801-04308
801-06203
801-06207
801-06625
801-06640
801-06710
801-06775
801-07118
804-06771
805-02503
805-78795

ASPHALT RESURFACE

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

CELLULAR TELEPHONE/RADIO

CELLULAR TELEPHONE/RADIO SERVICE
CELLULAR TELEPHONE/RADIO, ADDITIONAL
QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL
EXCAVATION, COMMON

AGGREGATE, 2

HMA PATCHING, TYPE C

MILLING, ASPHALT, 1 1/2 IN.

MILLING, PCCP

MILLING, TRANSITION

QC/QA-HMA, 3, 76, SURFACE, 9.5 mm
ASPHALT FOR TACK COAT

CURB RAMP, CONCRETE, H

GEOTEXTILES

MULCHED SEEDING, R

SODDING, NURSERY

ROAD CLOSURE SIGN ASSEMBLY

TEMPORARY PAVEMENT MARKING, 4 IN.
TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.
DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A

FLASHING ARROW SIGN

MAINTAINING TRAFFIC

BARRICADE, 111-A

DELINEATOR POST, FLEXIBLE

CABLE, ROADWAY LOOP, 1C 14GA.

SAW CUT FOR ROADWAY LOOP AND SEALER

LUMP

PRRPRRPRDMNRPAN

LUMP
300.
60.
86.
566.
52,155.
200.
740.
4,500.
17.
15.
428.
66.
12.

2,085.
2,085.
67.

32.

41.

LUMP

20.
140.
4,636.
1,672.

.000
.000
.000
-000
-000
-000
.000

000
000
700
900
300
000
000
000
900
400
000
700
000

.000

000
000
000
000
000

000
000
000
000

LUMP
MOS
EACH
MOS
DOL
DOL
DOL
DOL
LUMP
TON
CYS
TON
TON
SYS
SYS
SYS
TON
TON
SYS
SYS
SYS
SYS
EACH
LFT
LFT
EACH
EACH
DAY
LUMP
LFT
EACH
LFT
LFT



34
35
36
37
38
39
40
41
42
43
44
45

808-06701
808-06703
808-06711
808-06716
808-75008
808-75245
808-75297
808-75320
808-75325
808-75994
808-75996
808-75998

LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

LINE, PAINT, BROKEN, WHITE, 4 IN.

LINE, REMOVE

LINE, PAINT, SOLID, WHITE, 8 IN.

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.

TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)
PRISMATIC REFLECTOR

SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
SNOWPLOWABLE RAISED PAVEMENT MARKER

10,426.
7,700.
560.
560.
570.
17,912.
240.
18.

16.

27.
251.
251.

000
000
000
000
000
000
000
000
000
000
000
000

LFT
LFT
LFT
LFT
LFT
LFT
LFT
EACH
EACH
EACH
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

385

CONTRACT

ID

: B -29061-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07039
105-08520
105-08521
105-08524
109-08442
109-08443
109-08444
110-01001
201-52370
201-90788
202-02189
202-02240
202-02241
202-02278
202-51328
202-62420
203-02000
203-02070
203-07084
205-03371
205-06936
205-06937
206-51230
207-08267
211-06467
211-07454
213-04324
302-06464
302-07455
303-01180
306-08043
402-07433

BRIDGE DECK REPLACEMENT

CONSTRUCTION ENGINEERING

FIELD OFFICE, B

CELLULAR TELEPHONE/RADIO

CELLULAR TELEPHONE/RADIO SERVICE
CELLULAR TELEPHONE/RADIO, ADDITIONAL
QUALITY ADJUSTMENTS, SUPERSTRUCTURE
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
CLEARING RIGHT OF WAY

DEBRIS, REMOVE

BRIDGE IDENTIFICATION MARKERS, REMOVE AND RESET
PAVEMENT REMOVAL

GUARDRAIL, REMOVE

CURB, CONCRETE, REMOVE

PRESENT STRUCTURE, REMOVE PORTIONS
BRIDGE RAILING, REMOVE

EXCAVATION, COMMON

BORROW

EXCAVATION

SEDIMENT, REMOVE

TEMPORARY SEDIMENT TRAP

TEMPORARY SILT FENCE

EXCAVATION, FOUNDATION, UNCLASSIFIED
SUBGRADE TREATMENT, TYPE I11I1A
AGGREGATE FOR END BENT BACKFILL
STRUCTURE BACKFILL

FLOWABLE FILL

SUBBASE FOR PCCP

DENSE GRADED SUBBASE

COMPACTED AGGREGATE, NO. 53

MILLING, TRANSITION

HMA SURFACE, TYPE B

LUMP

RPRERPRERNNO

LUMP
LUMP
LUMP

186.
716.
300.
LUMP
280.
105.
790.
LUMP
62.
32.
851.
166.
59.
37.
198.
30.
14.
48.
296.
275.
69.

.000
.000
.000
-000
-000
-000
.000

.000

500
000
000

500
000
000

500
590
000
000
000
700
000
000
750
300
000
000
000

LUMP
MOS
EACH
MOS
DOL
DOL
DOL
DOL
LUMP
LUMP
LUMP
EACH
SYS
LFT
LFT
LUMP
LFT
CYS
CYS
LUMP
CYS
TON
LFT
CYS
SYS
CYS
CYS
CYS
CYS
CYS
TON
SYS
TON



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

402-07438
402-07451
406-05520
502-06331
601-01522
601-99105
602-06729
602-08588
603-06040
605-06150
610-06259
616-02320
616-06405
616-51367
616-93772

HMA INTERMEDIATE, TYPE B

HMA WEDGE AND LEVEL, TYPE B

ASPHALT FOR TACK COAT

PCCP, 14 IN.

GUARDRAIL TRANSITION TYPE TGB
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING
BARRIER DELINEATOR

CONCRETE BARRIER, 45 IN., MODIFIED
FENCE, FARM FIELD, 47 IN.

CURB AND GUTTER, C, CONCRETE
REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.
GEOTEXTILES

RIPRAP, REVETMENT

SLOPEWALL, CONCRETE, 4 IN.

INSPECTION HOLE

76.
219.
.510
59.
-000
496.
.000

25.
115.
300.
289.

78.
.600
168.
-000

000
000

000
600
000
000
000
700
000

000

TON
TON
TON
SYS
EACH
LFT
EACH
LFT
LFT
LFT
SYS
SYS
TON
SYS
EACH



PAGE 27

CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

385

CONTRACT

ID

: B -29061-A

UNITS

SECTION NO. 0001

49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81

619-05926
619-95457
621-01004
621-02363
621-06559
701-96089
702-51005
702-51015
702-51863
703-06028
703-06029
704-51002
706-05734
706-06372
706-51020
709-51821
711-51038
711-51864
711-51877
711-96526
715-01765
715-05048
715-05149
715-05407
718-52610
718-99153
720-98174
726-92406
728-98377
801-01093
801-04308
801-06625
801-06640

BRIDGE DECK REPLACEMENT

ENVIRONMENTAL CONTROL

CLEAN AND PAINT STRUCTURAL STEEL
MOBILIZATION AND DEMOBILIZATION FOR SEEDING
MULCHED SEEDING, T, CONVENTIONAL MIX
MULCHED SEEDING, R

PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN.,

CONCRETE, A, SUBSTRUCTURE

CONCRETE, B, FOOTINGS

FIELD DRILLED HOLE IN CONCRETE
REINFORCING BARS

REINFORCING BARS, EPOXY COATED
CONCRETE, C, SUPERSTRUCTURE

CONCRETE BRIDGE RAILING TRANSITION, TBT
CONCRETE BRIDGE RAILING TRANSITION, TTX
CONCRETE, C, RAILING

SURFACE SEAL

STRUCTURAL STEEL

DRILLED HOLE

JACKING AND SUPPORTING BEAMS

FIELD WELDED STUD, 0.875 IN. DIA.

PIPE END SECTION, PRECAST CONCRETE, 12 IN.
PIPE, TYPE 4, CIRCULAR, 6 IN.

PIPE, TYPE 2, CIRCULAR, 12 IN.

PIPE, END BENT DRAIN, 6 IN.

AGGREGATE FOR UNDERDRAINS

GEOTEXTILES FOR UNDERDRAIN

INLET, B15

BEARING ASSEMBLY, ELASTOMERIC

MASONRY COATING

TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY
ROAD CLOSURE SIGN ASSEMBLY

DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A

14 1IN.

LUMP
LUMP

1,763.
1,763.
300.
142.

24 .

278.
15,707.
111,260.
364.

68.
LUMP
LUMP

450.
LUMP
1,890.

97.
169.
120.

10.

88.

21.
LUMP

24.
71.

.000

000
000
000
900
200
000
000
000
800

-000
.000

500

000

000

.000

000
200
000
500
000

.000

000

-000
-000

000
000

LUMP
LUMP
EACH
SYS
SYS
LFT
CYS
CYS
EACH
LBS
LBS
CYS
EACH
EACH
CYS
LUMP
LUMP
EACH
LUMP
EACH
EACH
LFT
LFT
LFT
CYS
SYS
EACH
EACH
LUMP
EACH
EACH
EACH
EACH



82
83
84
85
86
87
88
89
90
91
92
93

801-06645
801-06710
801-06775
801-07024
801-07118
801-07119
801-08508
802-91122
805-06592
808-06713
808-06714
808-75998

CONSTRUCTION SIGN, B

FLASHING ARROW SIGN

MAINTAINING TRAFFIC

ENERGY ABSORBING TERMINAL, CZ, TL-3
BARRICADE, 111-A

BARRICADE, I111-B

TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED
SIGN, GROUND MOUNTED, RESET
CONDUIT, STEEL, GALVANIZED, 2 IN.
LINE, PAINT, SOLID, WHITE, 4 IN.
LINE, PAINT, SOLID, YELLOW, 4 IN.
SNOWPLOWABLE RAISED PAVEMENT MARKER

10.
120.

LUMP

000
000

.000
48.
24.

1,440.

-000
45.

300.

1,372.

.000

000
000
000

000
000
000

EACH
DAY
LUMP
EACH
LFT
LFT
LFT
EACH
LFT
LFT
LFT
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

395 CONTRACT

ID

: B -29279-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07038
109-08443
109-08444
110-01001
201-52370
202-51330
203-02000
205-06931
205-06933
205-06937
206-51235
207-08263
211-07454
213-08058
303-01180
306-08034
402-07433
402-07438
402-07441
406-05520
601-01522
601-01846
601-02103
601-94689
601-99105
610-07486
610-07487
611-05330
611-08232
611-08233
616-02320
616-06405

BRIDGE REPLACEMENT

CONSTRUCTION ENGINEERING

FIELD OFFICE, A

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
CLEARING RIGHT OF WAY

PRESENT STRUCTURE, REMOVE

EXCAVATION, COMMON

TEMPORARY CHECK DAM, REVETMENT RIPRAP
TEMPORARY DITCH INLET PROTECTION
TEMPORARY SILT FENCE

COFFERDAM

SUBGRADE TREATMENT, TYPE 1A

STRUCTURE BACKFILL

FLOWABLE BACKFILL

COMPACTED AGGREGATE, NO. 53

MILLING, ASPHALT, 1 1/2 IN.

HMA SURFACE, TYPE B

HMA INTERMEDIATE, TYPE B

HMA BASE, TYPE B

ASPHALT FOR TACK COAT

GUARDRAIL TRANSITION TYPE TGB
GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING
GUARDRAIL END TREATMENT, OS

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING
HMA FOR APPROACHES, TYPE A

HMA FOR APPROACHES, TYPE B

CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN.
MAILBOX ASSEMBLY, SINGLE, RESET
MAILBOX ASSEMBLY, DOUBLE, RESET
GEOTEXTILES

RIPRAP, REVETMENT

LUMP

LUMP

LUMP

LUMP
625.

508.
LUMP
1,490.
1,430.
120.
240.
1,488.
234.
249.
746.

18.

31.
61.
32.
152.

622.
659.

.000
.000
.000

000

-000
-000

000

000
000
000
000
000
000
000
000

-000
-000
.000

800

-000

300
000
000
000

-000
-000

000
000

LUMP
MOS
DOL
DOL
LUMP
LUMP
LUMP
CYS
TON
EACH
LFT
LUMP
SYS
CYS
CYS
TON
SYS
TON
TON
TON
TON
EACH
EACH
LFT
EACH
LFT
TON
TON
SYS
EACH
EACH
SYS
TON



34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

621-01004
621-02770
621-06545
621-06557
621-06565
621-06567
621-06575
702-51046
703-51032
706-06349
706-06372
709-51821
715-05121
720-45235
720-91352

MOBILIZATION AND DEMOBILIZATION FOR SEEDING

EROSION CONTROL BLANKET
FERTILIZER

SEED MIXTURE, T

MULCHING MATERIAL

WATER

SODDING, NURSERY

CONCRETE, FOUNDATION SEAL
REINFORCING STEEL, EPOXY COATED
RAILING, TX

CONCRETE BRIDGE RAILING TRANSITION, TTX
SURFACE SEAL

PIPE, TYPE 1, CIRCULAR, 18 IN.
CATCH BASIN, E7

CATCH BASIN, F7

LUMP

282.
.000
-000

-000
3,540.
-100
15.
-400
-000
1,691.
208.
6,144.
84.
-000

000
000
000
000

000
600

000

EACH
SYS
TON
LBS
TON
kGAL
SYS
CYS
LBS
LFT
EACH
LUMP
LFT
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

395

CONTRACT

ID

: B -29279-A

UNITS

SECTION NO. 0001

49
50
51
52
53
54
55
56
57
58
59
60
61
62

723-06660
723-09177
728-98377
801-04308
801-06625
801-06640
801-06645
801-06775
801-07118
801-07119
802-05701
808-06703
808-75245
808-75998

BRIDGE REPLACEMENT

WINGWALL

STRUCTURE, PRECAST THREE-SIDED, 432 IN. X 84
MASONRY COATING

ROAD CLOSURE SIGN ASSEMBLY

DETOUR ROUTE MARKER ASSEMBLY

CONSTRUCTION SIGN, A

CONSTRUCTION SIGN, B

MAINTAINING TRAFFIC

BARRICADE, 111-A

BARRICADE, 111-B

SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.
SNOWPLOWABLE RAISED PAVEMENT MARKER

1,535.
1,300.
16.

-000
-500

-000
-000
-000
-000

-000
-000
.000

000
000
000

SYS
LFT
LUMP
EACH
EACH
EACH
EACH
LUMP
LFT
LFT
LFT
LFT
LFT
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

453 CONTRACT

ID

: M -29250-C

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07038
109-08443
109-08444
110-01001
304-07783
411-08438
801-06640
801-06710
801-06775
808-04298
808-06701
808-06703
808-75245
808-75297
808-75300
808-75320
808-75325

RESURFACE OVER ASPHALT PAVEMENT

CONSTRUCTION ENGINEERING

FIELD OFFICE, A

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

QUALITY ADJUSTMENTS, FAILED MATERIALS

MOBILIZATION AND DEMOBILIZATION

HMA PATCHING, TYPE D

MICRO-SURFACING, WARRANTED

CONSTRUCTION SIGN, A

FLASHING ARROW SIGN

MAINTAINING TRAFFIC

PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)

LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.

TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.
TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION
PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)

LUMP

LUMP
250.
20,510.

30.
LUMP

10.
305.
10,880.
402.
980.
10.

.000
.000
.000

000
000

.000

000

.000

000
000
000
000
000
000

.000

LUMP
MOS
DOL
DOL
LUMP
TON
SYS
EACH
DAY
LUMP
EACH
LFT
LFT
LFT
LFT
LFT
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY ITEMS

492 CONTRACT ID :© M -29456-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-06845
105-07040
105-08520
105-08521
105-08524
109-08440
109-08443
109-08444
110-01001
303-07449
306-08039
401-06264
401-07321
401-07390
404-05510
406-05520
411-09171
411-09170
411-09169
610-07486
615-06527
725-06867
801-04308
801-06203
801-06624
801-06625
801-06640
801-06775
808-06712
808-06713
808-06714
808-75297

ASPHALT RESURFACE

CONSTRUCTION ENGINEERING LUMP

FIELD OFFICE, C 3
CELLULAR TELEPHONE/RADIO 2
CELLULAR TELEPHONE/RADIO SERVICE 6
CELLULAR TELEPHONE/RADIO, ADDITIONAL 1
QUALITY ADJUSTMENTS, HMA 1
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1
QUALITY ADJUSTMENTS, FAILED MATERIALS 1
MOBILIZATION AND DEMOBILIZATION LUMP

COMPACTED AGGREGATE, NO. 73 273.
MILLING, ASPHALT REMOVAL 10,250.
PROFILOGRAPH, HMA LUMP

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,580.
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 4,300.
SEAL COAT, 1 31,050.
ASPHALT FOR TACK COAT 10.
PORTLAND CEMENT FOR PAVEMENT RECLAMATION 31,050.
BITUMINOUS MATERIAL FOR PAVEMENT RECLAMATION 43,470.
BITUMINOUS PAVEMENT RECLAMATION 250.
HMA FOR APPROACHES, TYPE A 93.
MONUMENT, SECTION CORNER 6.
PIPE LINER, THERMOPLASTIC, 18 IN. 34.
ROAD CLOSURE SIGN ASSEMBLY 4.
TEMPORARY PAVEMENT MARKING, 4 IN. 1,120.
STANDARD BARRICADE, 11IB, WITH SIGNS 8.
DETOUR ROUTE MARKER ASSEMBLY 25.
CONSTRUCTION SIGN, A 23.
MAINTAINING TRAFFIC LUMP

LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,400.
LINE, PAINT, SOLID, WHITE, 4 IN. 22,344.
LINE, PAINT, SOLID, YELLOW, 4 IN. 11,172.

TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 40.

.000
.000
.000
-000
-000
-000
.000

000
000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000

LUMP
MOS
EACH
MOS
DOL
DOL
DOL
DOL
LUMP
TON
SYS
LUMP
TON
TON
SYS
TON
TON
GAL
SYS
TON
EACH
LFT
EACH
LFT
EACH
EACH
EACH
LUMP
LFT
LFT
LFT
LFT



PAGE 32

CALL ORDER
LETTING DATE

SCHEDULE OF PAY

505

ITEMS

CONTRACT

ID

M -29478-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-07039
109-08443
109-08444
110-01001
210-08372
210-08372
210-08372
210-08372
801-06640
801-06710
801-06775
805-02971
805-02971
805-02971
805-02971
805-90737
805-90737

weather stations

FIELD OFFICE, B

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
ROADWAY WEATHER INFORMATION SYSTEM
ROADWAY WEATHER INFORMATION SYSTEM
ROADWAY WEATHER INFORMATION SYSTEM
ROADWAY WEATHER INFORMATION SYSTEM
CONSTRUCTION SIGN, A

FLASHING ARROW SIGN

MAINTAINING TRAFFIC

ELECTRICAL SERVICE

ELECTRICAL SERVICE

ELECTRICAL SERVICE

ELECTRICAL SERVICE

TELEPHONE SERVICE

TELEPHONE SERVICE

Y

LUMP

B W
ORRRRBR

LUMP
LUMP
LUMP
LUMP
LUMP

-000
.000
.000

-000
-000
-000
-000
-000
-000

-000
-000

MOS

DOL

DOL

LUMP
EACH
EACH
EACH
EACH
EACH
DAY

LUMP
LUMP
LUMP
LUMP
LUMP
EACH
EACH
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CALL ORDER
LETTING DATE

SCHEDULE OF PAY

560

ITEMS

CONTRACT ID :© T -29309-A

UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

105-08520
105-08521
105-08524
109-08443
109-08444
110-01001
801-06710
801-06775
801-92448
808-75994
808-75996
808-75998

RAISED PAVEMENT MARKINGS, REFURBISHED

CELLULAR TELEPHONE/RADIO

CELLULAR TELEPHONE/RADIO SERVICE
CELLULAR TELEPHONE/RADIO, ADDITIONAL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
QUALITY ADJUSTMENTS, FAILED MATERIALS
MOBILIZATION AND DEMOBILIZATION
FLASHING ARROW SIGN

MAINTAINING TRAFFIC

CONSTRUCTION SIGNS, MOBILE

PRISMATIC REFLECTOR

SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
SNOWPLOWABLE RAISED PAVEMENT MARKER

RPRERPWN

LUMP
90.

LUMP
540.
36,508.
3,651.
3,651.

-000
.000
.000
.000
-000

000

000
000
000
000

EACH
MOS
DOL
DOL
DOL
LUMP
DAY
LUMP
DAY
EACH
EACH
EACH
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UNITS

SECTION NO. 0001

O©CO~NOOOITA~AWNPE

CALL ORDER
LETTING DATE

105-08520
105-08521
105-08524
109-08443
109-08444
110-01001
202-03783
202-04089
202-74040
202-74050
801-06640
801-06710
801-06775
801-92448
802-05701
802-05702
802-07057
802-07059
802-07138
802-07151
802-76025
802-76035

-000
.000
.000
.000
-000

-000
.000
-000
-000
-000
.000

000
500
500
000
000

-000
-000

110
850

EACH
MOS
DOL
DOL
DOL
LUMP
EACH
EACH
EACH
EACH
EACH
DAY
LUMP
DAY
LFT
LFT
SFT
EACH
EACH
EACH
SFT
SFT

SCHEDULE OF PAY ITEMS
= 585 CONTRACT ID :© TM-28873-A
DESCRIPTION QUANTITY
SIGN MODERNIZATION
CELLULAR TELEPHONE/RADIO 1
CELLULAR TELEPHONE/RADIO SERVICE 3
CELLULAR TELEPHONE/RADIO, ADDITIONAL 1
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1
QUALITY ADJUSTMENTS, FAILED MATERIALS 1
MOBILIZATION AND DEMOBILIZATION LUMP
SIGN, PANEL, REMOVE 31
SIGN, SHEET, REMOVE 55
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 3
SIGN, OVERHEAD, REMOVE 18
CONSTRUCTION SIGN, A 24
FLASHING ARROW SIGN 30
MAINTAINING TRAFFIC LUMP
CONSTRUCTION SIGNS, MOBILE 90.
SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 382.
SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 378.
SIGN, PANEL, WITH LEGEND 7,174.
SIGN, SHEET, AND SUPPORTS, REMOVE 71.
WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 4
WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 317.
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 1,243.
SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 110.

802-76045
802-76095

STRUCTURAL STEEL, BREAKAWAY

1,604.

650
000

SFT
LBS






